
Appendix B1
Green Alternative Cost Estimates



Green Alternative
Cost Estimates

Green
Area 1 Area 2 Area 3
Option 1 Option 2 Option 3 Option 4 Option 5 Option 1 Option 2 Option 3 Option 4 Option 1 Option 2

Site Preparation 183,000$    174,000$    170,000$    156,000$    156,000$    72,000$      72,000$      77,000$        53,000$      103,000$    144,660$    
Paving 435,000$    443,000$    366,000$    455,000$    373,000$    396,000$    373,000$    298,000$       216,000$    151,000$    182,004$    
Drainage 1,070,000$ 1,070,000$ 1,070,000$ 1,070,000$ 1,070,000$ 80,000$      80,000$      80,000$        80,000$      690,000$    690,000$    
Traffic Control 10,000$      11,000$      11,000$      13,000$      11,000$      13,000$      15,000$      25,000$        25,000$      10,000$      15,000$      
Street Lighting 21,000$      23,000$      23,000$      23,000$      23,000$      25,000$      25,000$      25,000$        25000 10,000$      15,000$      
Utility Adjustments 10,000$      11,000$      10,000$      10,000$      10,000$      7,000$        7,000$        22,000$        12000 2,000$        2,000$        
Hydrant reset/relocate 8,000$        7,500$        8,000$        8,000$        8,000$        11,000$      11,000$      3,000$          3,000$        -$           -$           
Landscaping 25,000$      51,000$      41,000$      38,000$      39,000$      22,000$      22,000$      18,000$        10,000$      37,000$      30,000$      
Rail Crossing 231,000$    224,500$    106,000$    99,000$      99,000$      -$           -$           27,000$        -$           60,000$      60,000$      
Fence -$           -$           -$           -$            -$           -$           -$           -$              -$           35,000$      35,000$      
Signal -$           -$           -$           -$            -$           125,000$    125,000$    125,000$       125,000$    -$           -$           
Speed Bump -$           -$           -$           -$            -$           -$           -$           -$              -$           -$           -$           
Remove Traffic Circle -$           -$           -$           -$            -$           -$           -$           -$              -$           -$           -$           
Traffic Circle -$           -$           -$           -$            -$           -$           -$           -$              -$           -$           -$           
Biker Warning System -$           -$           -$           -$            -$           -$           -$           50,000$        50,000$      -$           -$           
Build Loading Dock -$           -$           -$           -$            -$           -$           -$           -$              150,000$    -$           -$           
Move Railroad Tracks -$           -$           -$           -$            -$           -$           -$           -$              200,000$    -$           -$           
Retaining Wall -$           -$           -$           -$            -$           -$           -$           -$              -$           20,000$      20,000$      
Pole Relocations 250,000$    250,000$    105,000$    250,000$    120,000$    150,000$    150,000$    150,000$       150,000$    -$           -$           
Miscellaneous -$           -$           -$           -$            -$           -$           -$           -$              -$           -$           -$           

Subtotal 2,243,000$ 2,265,000$ 1,910,000$ 2,122,000$ 1,909,000$ 901,000$    880,000$    900,000$       1,099,000$ 1,118,000$ 1,193,664$ 
10% for mobilization 224,300$    226,500$    191,000$    212,200$    190,900$    90,100$      88,000$      90,000$        109,900$    111,800$    119,366$    

25% contingency 616,825$    622,875$    525,250$    583,550$    524,975$    247,775$    242,000$    247,500$       302,225$    307,450$    328,258$    
Total contract amount 3,084,125$ 3,114,375$ 2,626,250$ 2,917,750$ 2,624,875$ 1,238,875$ 1,210,000$ 1,237,500$    1,511,125$ 1,537,250$ 1,641,288$ 

25% for design 771,031$    778,594$    656,563$    729,438$    656,219$    309,719$    302,500$    309,375$       377,781$    384,313$    410,322$    
20% for construction management 616,825$    622,875$    525,250$    583,550$    524,975$    247,775$    242,000$    247,500$       302,225$    307,450$    328,258$    

Property Acquisitions -$           -$           -$           -$            -$           -$           -$           -$              150,000$    384,750$    507,750$    
2001 Total Cost 4,471,981$ 4,515,844$ 3,808,063$ 4,230,738$ 3,806,069$ 1,796,369$ 1,754,500$ 1,794,375$    2,341,131$ 2,613,763$ 2,887,618$ 
2002 Total Cost 4,606,141$ 4,651,319$ 3,922,304$ 4,357,660$ 3,920,251$ 1,850,260$ 1,807,135$ 1,848,206$    2,411,365$ 2,692,175$ 2,974,246$ 
2003 Total Cost 4,744,325$ 4,790,859$ 4,039,974$ 4,488,389$ 4,037,858$ 1,905,768$ 1,861,349$ 1,903,652$    2,483,706$ 2,772,941$ 3,063,474$ 
2004 Total Cost 4,886,655$ 4,934,584$ 4,161,173$ 4,623,041$ 4,158,994$ 1,962,941$ 1,917,190$ 1,960,762$    2,558,217$ 2,856,129$ 3,155,378$ 

Area 1 High/Low/Avg 4,934,584$ Area 2 High/Low/Avg 2,558,217$ Area 3 3,155,378$ 
4,158,994$ 1,917,190$ 2,856,129$ 
4,552,889$ 2,099,777$ 3,005,753$ 

Green High Cost 10,648,179$  
Green Low Cost 8,932,312$    

Green Average Cost 9,658,420$    



Appendix B2
Red Alternative Cost Estimates



Red Alternative
Cost Estimates

Red
Area 1 Area 2 Area 3 Area 4 Area 5 Area 5 Area 5

Option 1 Option 2 Option 3
Site Preparation 67,000$    76,000$       -$          -$             9,000$         36,000$       17,000$       
Paving 256,000$ 242,000$     -$          -$             15,000$       110,000$     28,000$       
Drainage 60,000$    95,000$       -$          -$             20,000$       50,000$       380,000$     
Traffic Control 9,000$      11,000$       2,000$      1,000$         5,000$         10,000$       6,000$         
Street Lighting 17,000$    26,000$       -$          -$             10,000$       10,000$       10,000$       
Utility Adjustments 8,000$      9,000$         -$          -$             2,000$         3,000$         2,000$         
Hydrant reset/relocate 7,000$      9,000$         -$          -$             2,000$         5,000$         2,000$         
Landscaping 11,000$    11,000$       -$          -$             2,000$         16,000$       2,000$         
Rail Crossing 20,000$    -$             -$          -$             -$             -$             -$             
Fence -$          -$             -$          -$             -$             11,000$       
Signal -$          75,000$       -$          -$             75,000$       75,000$       75,000$       
Speed Bump -$          -$             -$          -$             -$             -$             -$             
Remove Traffic Circle -$          -$             -$          -$             -$             -$             -$             
Traffic Circle -$          -$             -$          -$             -$             -$             -$             
Biker Warning System
Build Loading Dock
Move Railroad Tracks
Retaining Wall
Pole Relocations -$          -$             -$          -$             -$             90,000$       -$             
Miscellaneous -$          -$             -$          -$             -$             15,000$       -$             

Subtotal 455,000$ 554,000$     2,000$      1,000$         140,000$     420,000$     533,000$     
10% for mobilization 45,500$    55,400$       200$         100$            14,000$       42,000$       53,300$       

25% contingency 125,125$ 152,350$     550$         275$            38,500$       115,500$     146,575$     
Total contract amount 625,625$ 761,750$     2,750$      1,375$         192,500$     577,500$     732,875$     

25% for design 156,406$ 190,438$     688$         344$            48,125$       144,375$     183,219$     
20% for construction management 125,125$ 152,350$     550$         275$            38,500$       115,500$     146,575$     

Property Acquisitions -$          -$             -$          -$             -$             -$             -$             
2001 Total Cost 907,156$ 1,104,538$  3,988$      1,994$         279,125$     837,375$     1,062,669$  
2002 Total Cost 934,371$ 1,137,674$  4,107$      2,054$         287,499$     862,496$     1,094,549$  
2003 Total Cost 962,402$ 1,171,804$  4,230$      2,115$         296,124$     888,371$     1,127,385$  
2004 Total Cost 991,274$ 1,206,958$  4,357$      2,179$         305,007$     915,022$     1,161,207$  

Subtotal, Area 1-4 2,204,768$  
Total with Option 1 Option 2 Option 3

2,204,768$  2,204,768$  2,204,768$  



Appendix B3
Blue Alternative Cost Estimates



Blue Alternative
Cost Estimates

Blue Blue
Area 1 Area 2 Area 3 Area 4 Area 5 Area 1 Area 2 Area 3 Area 4 Area 5
Option 1 Option 1 Option 1 Option 1 Option 1 Option 2 Option 2 Option 2 Option 2 Option 2

Site Preparation 31,000$    -$         27,000$    11,000$    38,000$       31,000$    10,000$    27,000$    11,000$      38,000$       
Paving 127,000$  -$         103,000$  46,000$    93,000$       127,000$  -$         103,000$  46,000$      93,000$       
Drainage 30,000$    -$         -$         -$         380,000$     30,000$    -$         -$         -$            380,000$     
Traffic Control 10,000$    7,000$      10,000$    10,000$    7,000$         12,000$    8,000$      11,000$    12,000$      7,000$         
Street Lighting 20,000$    18,000$    32,000$    32,000$    10,000$       20,000$    18,000$    32,000$    32,000$      10,000$       
Utility Adjustments 3,000$      -$         -$         -$         3,000$         3,000$      -$         -$         -$            3,000$         
Hydrant reset/relocate 5,000$      -$         -$         -$         5,000$         5,000$      -$         -$         -$            5,000$         
Landscaping 2,000$      -$         5,000$      -$         15,000$       2,000$      -$         5,000$      -$            15,000$       
Rail Crossing 20,000$    -$         -$         -$         -$             20,000$    -$         -$         -$            -$             
Fence -$         -$         -$         11,000$       -$         -$         -$         -$            11,000$       
Signal 50,000$    50,000$    50,000$    -$         75,000$       50,000$    50,000$    50,000$    -$            75,000$       
Speed Bump 20,000$    40,000$    -$         -$         -$             20,000$    60,000$    30,000$    40,000$      10,000$       
Remove Traffic Circle -$         -$         -$             -$         20,000$      10,000$       
Traffic Circle 20,000$    20,000$    20,000$    -$             20,000$    -$         -$            -$             
Biker Warning System -$         -$         -$             -$         -$            -$             
Build Loading Dock -$         -$         -$             -$         -$            -$             
Move Railroad Tracks -$         -$         -$             -$         -$            -$             
Retaining Wall -$         -$         -$             -$         -$            -$             
Pole Relocations -$         -$         -$             -$         -$            -$             
Miscellaneous -$         -$         -$         -$             -$         -$         -$         -$            -$             

Subtotal 318,000$  135,000$  247,000$  119,000$  637,000$     320,000$  166,000$  258,000$  161,000$    657,000$     
10% for mobilization 31,800$    13,500$    24,700$    11,900$    63,700$       32,000$    16,600$    25,800$    16,100$      65,700$       

25% contingency 87,450$    37,125$    67,925$    32,725$    175,175$     88,000$    45,650$    70,950$    44,275$      180,675$     
Total contract amount 437,250$  185,625$  339,625$  163,625$  875,875$     440,000$  228,250$  354,750$  221,375$    903,375$     

25% for design 109,313$  46,406$    84,906$    40,906$    218,969$     110,000$  57,063$    88,688$    55,344$      225,844$     
20% for construction management 87,450$    37,125$    67,925$    32,725$    175,175$     88,000$    45,650$    70,950$    44,275$      180,675$     

Property Acquisitions -$         -$         -$         -$         -$             -$         -$         -$         -$            -$             
2001 Total Cost 634,013$  269,156$  492,456$  237,256$  1,270,019$  638,000$  330,963$  514,388$  320,994$    1,309,894$  
2002 Total Cost 653,033$  277,231$  507,230$  244,374$  1,308,119$  657,140$  340,891$  529,819$  330,624$    1,349,191$  
2003 Total Cost 672,624$  285,548$  522,447$  251,705$  1,347,363$  676,854$  351,118$  545,714$  340,542$    1,389,666$  
2004 Total Cost 692,803$  294,114$  538,120$  259,256$  1,387,784$  697,160$  361,652$  562,085$  350,759$    1,431,356$  

Total Option 1 3,172,077$  Total Option 2 3,403,011$  




